Question Number	Question / Comment	Response
1	Program Delivery Contract consists of what services and products I am interested but not sure what services etc. you are requesting.	The scope of services will be provided in the Request for Qualifications (RFQ). It is anticipated program integration and coordination, and program delivery services for the entire project throprocurement.
		Please visit the following link for additional information: <u>www.hsr.ca.gov/business-opportunities/contractors/program-delivery-support</u> .
		To request a copy of the current Rail Delivery Partner contract, which includes the detailed sc please visit the Authority's Public Records Act Portal. Find more information about the Public additional document request methods, on the PRA webpage at: <u>www.hsr.ca.gov/about/public</u> -
2	What will be the small business goal for this procurement? Please discuss how this goal will be achieved?	This contract will include a 30 percent Small Business utilization goal, inclusive of a 10 percent percent Disabled Veteran Business Enterprise goal. The Small Business Program details small requirements.
		For information about the Authority's Small Business Program, please see: <u>www.hsr.ca.gov/business-opportunities/small-business-program</u> .
		Please note the Small Business Program document is not ADA compliant and is only available
3	Do I assume correctly that there will be no contractor services on this procurement?	The scope of services will be provided in the Request for Qualifications (RFQ). There will be r architectural and engineering based RFQ and resulting contract.
		Please visit the following link for additional information: www.hsr.ca.gov/business-opportunities/contractors/program-delivery-support.
		To request a copy of the current Rail Delivery Partner contract, please visit the Authority's Pub about the Public Records Act (PRA) request process, including additional document request n www.hsr.ca.gov/about/public-records-act.
4	When will small business participation be resolved on the Track & Systems contract?	Questions regarding the Track & Systems procurement should be submitted to <u>TS1@hsr.ca.g</u> For updates on the Track & Systems procurement, see <u>www.hsr.ca.gov/business-opportunitie</u>
5	Also, when will selection of prime [for the Track & Systems	Questions regarding the Track & Systems procurement should be submitted to TS1@hsr.ca.g
	contract] be complete?	For updates on the Track & Systems procurement, see: www.hsr.ca.gov/business-opportunitie

ed that the contract will seek program management, rough an architectural and engineering based RFQ		
cope of services requested in the last procurement, c Records Act (PRA) request process, including <u>c-records-act</u> .		
ent Disadvantaged Business Enterprise goal and a 3 nall business compliance and utilization		
le per request available in the link above.		
no construction related "contractor services" in this		
ublic Records Act Portal. Find more information methods, on the PRA webpage at:		
<u>gov</u> .		
ies/contractors/track-systems.		
<u>gov</u> .		
ties/contractors/track-systems.		

Question Number	Question / Comment	Response
6	If a small business is not under contract on Track & Systems, do I assume that there will NOT be a conflict of interest with providing Program Delivery Support?	In order to ensure the integrity of contracts and procurements, the California High-Speed Rail A Interest Policy that complies with applicable state and federal law. This policy is intended to ac Authority's procurement and contracting process: (1) Promote integrity, transparency, competi obtaining or appearing to obtain an unfair competitive advantage; (3) Provide guidance to enal of the Authority procurements, contracts, confidential and sensitive information. The policy was downloaded from the Authority's website at: www.hsr.ca.gov/wp-content/uploads/docs/about/doing_business/Organizational_Conflict_Inter
		A few regularly-seen examples of situations that may create an Organizational Conflict of Inter • Performs work on multiple contracts, and work performed under one contract could result in t evaluate the work it performs under a different contract. • Provides services related to a procurement and then bids on it (which creates a financial inte • Has information that has not been made public or disclosed to other participants in the procu advantage over other bidders.
		Requests for Organizational Conflict of Interest determinations should be submitted to the Auth Legal@hsr.ca.gov, referencing "Early Determination for Program Delivery Support Contract."
7	Will small business be part of the submission package in the proposal?	This contract will include a 30 percent Small Business utilization goal, inclusive of a 10 percent percent Disabled Veteran Business Enterprise goal.
		For information about the Authority's Small Business Program, please see: www.hsr.ca.gov/business-opportunities/small-business-program .
		Please note the Small Business Program document is not ADA compliant and is only available
8	Please provide or discuss major milestones for this procurement?	The scope of services will be provided in the Request for Qualifications (RFQ). As to current provided by 2020 Business Plan: <a about="" href="https://hsr.ca.gov/about/high-speed-rail-business-plans/2020-business-p</td></tr><tr><td></td><td></td><td>Please visit the following link for additional information:
www.hsr.ca.gov/business-opportunities/contractors/program-delivery-support.</td></tr><tr><td></td><td></td><td>To request a copy of the current Rail Delivery Partner contract, which includes major contract of Authority's Public Records Act Portal. Find more information about the Public Records Act (Prequest methods, on the PRA webpage at: www.hsr.ca.gov/about/public-records-act .
9	Have the primes been identified and can that information be provided?	No, potential primes have not been identified, but certain firms that participated in the Virtual Ir potential prime contractor. Companies seeking to team with other firms (primes and subconsul Forum List that was posted in August 2021: https://hsr.ca.gov/wp-content/uploads/2021/08/2021-08-18-PDS-Contract-Virtual-Industry-Forum
		It is anticipated that the California High-Speed Rail Authority will conduct a Pre-Bid Conference contractors, subcontractors, small businesses and DBE/DVBEs, are encouraged to participate www.hsr.ca.gov/business-opportunities/contractors/program-delivery-support.
10	Has a budget and duration been established for this project?	The PDS contract term is anticipated to be four years, with options to extend the contract. The \$380 million.

ail Authority adopted an Organizational Conflict of accomplish the following goals regarding the etitiveness and fairness; (2) Prevent bidders from nable informed decisions; and (4) Protect the validity vas revised in November 2020, and can be

erest Policy.pdf.

terest result when a Contractor: In the Contractor being in a position to accept or

terest and results in an unfair competitive advantage). curement so that it has an unfair competitive

uthority's Chief Counsel, Alicia Fowler, at

ent Disadvantaged Business Enterprise goal and a 3

ble per request available in the link above.

program major milestones, please refer to the current <u>-plan</u>.

ct components in the prior contract, please visit the (PRA) request process, including additional document

I Industry Forum have self-identified as being a sultants) are encouraged to view the Virtual Industry

prum-List-of-Registrants-Final.pdf.

ce, and all interested parties, including primes, te. For future details please refer to:

ne current estimate for the PDS contract amount is

Question Number	Question / Comment	Response
11	How will CHSR ensure small business goals are achieved?	This contract will include a 30 percent Small Business utilization goal, inclusive of a 10 percent percent Disabled Veteran Business Enterprise goal. The Small Business Program details Smartequirements.
		For information about the Authority's Small Business Program, please see: www.hsr.ca.gov/business-opportunities/small-business-program .
		Please note the Small Business Program document is not ADA compliant and is only available
12	What are the conflict of interest lines with other on going work packages to complete the overall CHSR system?	In order to ensure the integrity of contracts and procurements, the California High-Speed Rail A Interest Policy that complies with applicable state and federal law. This policy is intended to ac Authority's procurement and contracting process: (1) Promote integrity, transparency, competi obtaining or appearing to obtain an unfair competitive advantage; (3) Provide guidance to enal of the Authority procurements, contracts, confidential and sensitive information. The policy was downloaded from the Authority's website at: www.hsr.ca.gov/wp-content/uploads/docs/about/doing business/Organizational Conflict Inter A few regularly-seen examples of situations that may create an Organizational Conflict of Inter • Performs work on multiple contracts, and work performed under one contract could result in the evaluate the work it performs under a different contract.
		 Provides services related to a procurement and then bids on it (which creates a financial inte Has information that has not been made public or disclosed to other participants in the procu advantage over other bidders.
		Requests for Organizational Conflict of Interest determinations should be submitted to the Auth Legal@hsr.ca.gov, referencing "Early Determination for Program Delivery Support Contract."
13	The Authority has indicated that they would like to expand the management of the High Speed Rail project by State Staff, how will this expanded State role work with the Project Delivery Support team and how will that approach be different that the current role played by the Rail Delivery Partner (RDP)?	In July 2020, the Authority received a number of new state positions as part of a workload adjuce contracted resources, while increasing state oversight of critical functions (Form-to-Function). be found at which-includes-a-projected-impact-August-2021 which includes a projected impact on RDP headcount.
		The full scope of the PDS contract is currently under review. The current RDP contract does i Central Valley Segment (CVS) the Authority is sourcing project and construction management and CVS construction utilizes design-build contracts. The Authority is considering its approach construction management approach for its Track and Systems contract.
14	The Authority Board has expressed concerns with pursuing another multi-million-dollar consultant procurement like the current RDP (\$700 million over 5 years), how will the proposed PDS contract be structured in terms of duration and potential contract extensions?	The PDS contract term is anticipated to be four years, with options to extend. The current estimate for the PDS contract amount is \$380 million.

ent Disadvantaged Business Enterprise and a 3 mall Business compliance and utilization

ble per request available in the link above.

ail Authority adopted an Organizational Conflict of accomplish the following goals regarding the etitiveness and fairness; (2) Prevent bidders from nable informed decisions; and (4) Protect the validity vas revised in November 2020, and can be

terest Policy.pdf.

terest result when a Contractor: n the Contractor being in a position to accept or

nterest and results in an unfair competitive advantage). curement so that it has an unfair competitive

uthority's Chief Counsel, Alicia Fowler, at

djustment that will reduce the reliance on outside). More detail of Authority and RDP FTE numbers can <u>A11Y.pdf</u>,

s include program management services, but in the ent (PCM) services through separate PCM contracts, ach to future segments, as well as to the project and

Question Number	Question / Comment	Response
15	Will the PDS take over all management aspects of the High- Speed Rail Program? e.g., (Program management, Construction Management, DSDC, etc.)	The full scope of the PDS contract is currently under review and will be provided in the RFQ. management services, program integration and coordination, and program delivery services, v Authority continues to evaluate its approach related to these types of services in future segme management approach for its upcoming Track and Systems contract.
16	What are the key characteristics that HSR is seeking in its new Project Delivery Support Team? What or how will HSR restructure and what will the new organization look like? To what level of the HSR organization will the PDS leadership report?	The characteristics, roles, and responsibilities of the PDS consultant are currently under review executive reports to the acting COO and CEO. As to the current Authority organization and program, please refer to the current 2020 Busines <a business-opportunities="" contractors="" href="https://https//</td></tr><tr><td>17</td><td>Is there support for a Joint Venture to assume the role of the PDS? This would assume direct oversight and engagement by Authority staff.</td><td>The Offeror's team structure can be flexible and could include a joint venture, provided it meet</td></tr><tr><td>18</td><td>Will there be any PM/CM, opportunities under the PDS Team or will they remain a separately managed procurement?</td><td>The full scope of the PDS contract is currently under review and will be provided in the RFQ. The management services, program integration and coordination, and program delivery services, we Authority is considering its approach to future segments, as well as to the project and construct Systems contract.</td></tr><tr><td>19</td><td>Will the Track & Systems contract be under the management
of the PDS or will it remain a separately managed
procurement and project?</td><td>The full scope of the PDS contract is currently under review and will be provided in the RFQ. The anagement services, program integration and coordination, and program delivery services, we the Central Valley Segment (CVS) the Authority is sourcing project and construction management contracts, and CVS construction utilizes design-build contracts. The Authority continues to evaluate services in future segments, as well as to the project and construction management approach</td></tr><tr><td>20</td><td>Will the PDS be expected to pay its subconsultants prior to receiving the respective invoiced proceeds from the HSR?</td><td>Payment will be made within the specified time period as defined in the PDS contract upon proto to the draft agreement that will be included in the RFQ. Additionally, the PDS contract will be</td></tr><tr><td>21</td><td>It appears that the Authority has pushed the RFQ release
date back from September to October, will the Authority
continue to hold to the current SOQ due date of January
2022, or will that date be moved back as well?</td><td>The anticipated RFQ release date is subsequent to Board approval in October 2021 and anticipated RFQ release date is subsequent to Board approval in October 2021 and anticipated For updates on the procurement timeline, please visit the Authority's website at: www.hsr.ca.gov/business-opportunities/contractors/program-delivery-support .
22	Thank you for the presentation today. I was wondering are there any Event Management/Event Planning RFP Opportunity coming up?	Presently, this work is not anticipated to be within the scope of the PDS contract. Please revier consultants for business opportunities once the RFQ is released.
23	I see its mostly construction. How we can be of service in terms of events is groundbreaking, grand opening celebration or community event celebration. When the Gold line opened they did an event that at some designated stops they have a	Thank you for your interest in the project and providing these types of services. Presently, this scope of the PDS contract. Please review scope in the RFQ and possibly contact prime consureleased.
	party where they invite the community/residence out to come check it out and enjoy the festivity (music, games, food and drink).	As to future business opportunities, the Authority will post contracting opportunities at: <u>https://hopportunities/contractors/contracts-out-for-bid</u> .
	We would do a fantastic job. We have done several large community events as well as grand openings and groundbreakings.	
24	I was not able to attend yesterday's webinar and there is no video copy of the meeting on the HSR website.Could you please send me a copy of the powerpoint presentation.	The video recording and PowerPoint for the Virtual Industry Forum is available on the Authorit www.hsr.ca.gov/business-opportunities/contractors/program-delivery-support.

. The current RDP contract includes program , which are also anticipated in the PDS contract. The nents, as well as the project and construction

iew by the Authority. Currently the RDP head

ess Plan:

ets criteria as set forth in the RFQ.

. The current RDP contract includes program , which are also anticipated in the PDS contract. The ruction management approach for its Track and

. The current RDP contract includes program s, which are also anticipated in the PDS contract but in ement (PCM) services through separate PCM evaluate its approach related to these types of ch for its upcoming Track and Systems contract. proof of work, incurred and actual costs. Please refer is subject to the Prompt Payment Act. ticipated SOQ submission date is January 2022.

view scope in the RFQ and possibly contact prime

nis type of work is not anticipated to be within the nsultants for business opportunities once the RFQ is

//hsr.ca.gov/business-

rity's website at:

Question Number	Question / Comment	Response
25	Please confirm the Authority has updated the Conflict of Interest Policy for this procurement, specifically with respect to work on Third Party projects utilizing Authority funding.	In order to ensure the integrity of contracts and procurements, the California High-Speed Rail / Interest Policy that complies with applicable state and federal law. This policy is intended to ac Authority's procurement and contracting process: (1) Promote integrity, transparency, competit obtaining or appearing to obtain an unfair competitive advantage; (3) Provide guidance to enal of the Authority procurements, contracts, confidential and sensitive information. The policy was downloaded from the Authority's website at: www.hsr.ca.gov/wp-content/uploads/docs/about/doing_business/Organizational_Conflict_Inter A few regularly-seen examples of situations that may create an Organizational Conflict of Inter • Performs work on multiple contracts, and work performed under one contract could result in t evaluate the work it performs under a different contract. • Provides services related to a procurement and then bids on it (which creates a financial inter • Has information that has not been made public or disclosed to other participants in the procur advantage over other bidders. Requests for Organizational Conflict of Interest determinations should be submitted to the Autt Legal@hsr.ca.gov, referencing "Early Determination for Program Delivery Support Contract."

ail Authority adopted an Organizational Conflict of accomplish the following goals regarding the betitiveness and fairness; (2) Prevent bidders from nable informed decisions; and (4) Protect the validity was revised in November 2020, and can be

erest Policy.pdf.

terest result when a Contractor: n the Contractor being in a position to accept or

nterest and results in an unfair competitive advantage). curement so that it has an unfair competitive

uthority's Chief Counsel, Alicia Fowler, at

Question Number	Question / Comment	Response
26	Please confirm a firm is permitted to bid this contract if performing as a sub consultant on Third Part HSR work.	In order to ensure the integrity of contracts and procurements, the California High-Speed Rail , Interest Policy that complies with applicable state and federal law. This policy is intended to ac Authority's procurement and contracting process: (1) Promote integrity, transparency, competi obtaining or appearing to obtain an unfair competitive advantage; (3) Provide guidance to enal of the Authority procurements, contracts, confidential and sensitive information. The policy was downloaded from the Authority's website at: www.hsr.ca.gov/wp-content/uploads/docs/about/doing_business/Organizational_Conflict_Inter A few regularly-seen examples of situations that may create an Organizational Conflict of Inter • Performs work on multiple contracts, and work performed under one contract could result in t evaluate the work it performs under a different contract. • Provides services related to a procurement and then bids on it (which creates a financial inte • Has information that has not been made public or disclosed to other participants in the procu advantage over other bidders. Requests for Organizational Conflict of Interest determinations should be submitted to the Autl Legal@hsr.ca.gov, referencing "Early Determination for Program Delivery Support Contract."

ail Authority adopted an Organizational Conflict of accomplish the following goals regarding the betitiveness and fairness; (2) Prevent bidders from nable informed decisions; and (4) Protect the validity was revised in November 2020, and can be

erest Policy.pdf.

erest result when a Contractor: n the Contractor being in a position to accept or

nterest and results in an unfair competitive advantage). curement so that it has an unfair competitive

uthority's Chief Counsel, Alicia Fowler, at

Question Number	Question / Comment	Response
27	We are unlikely to bid on the Program Delivery Support RFQ, but we are very interested in working with you - or the Prime Contractor - to deliver state-of-the-art cybersecurity to support what you currently have, and what you're building. Since California passed the seminal Data Breach Disclosure law in 2004, we have built a unique solution to protect sensitive data. Leveraging "disruptive defenses", it delivers more risk-management controls to protect sensitive data than any other solution does in a single appliance. And, this solution is manufactured by our small business right here in California. As an open-source solution. If your RFQ does not include "Data Security Controls", I would strongly encourage including them based on the risks identified in the linked Forbes article. Not focusing on cybersecurity up-front, or adding it as an after-thought, only leads to the kinds of data breaches California was trying protect us from in 2004.	This work is not anticipated to be within the scope of the PDS contract. For all future contractir https://hsr.ca.gov/business-opportunities/contractors/contracts-out-for-bid. Thank you for your comment and your interest in the program.
28	Just wanted to touch base if there was any union furniture installation team needed for the program? If so we have 2 offices in Norcal and Socal. If this isn't the correct email/contact for this I apologies.	This work is not presently anticipated to be within the scope of the PDS contract. Please watch for future contracting opportunities on our website at: <u>https://hsr.ca.gov/business-opportunities/contractors/contracts-out-for-bid</u> . Thank you for your comment and your interest in the program.
29	When do you expect to have a video copy of the 8/4 webinar posted on the HSR's PDS webpage?	The video recording and PowerPoint for the Industry Forum is now available on the Authority's www.hsr.ca.gov/business-opportunities/contractors/program-delivery-support.
30	I was unable to attend the virtual forum on 8/4/2021. Is it possible to obtain a copy of the presentation? If it is available? If it is available. please email me a copy.	The video recording and PowerPoint for the Industry Forum is now available on the Authority's www.hsr.ca.gov/business-opportunities/contractors/program-delivery-support.
31	I would greatly appreciate the opportunity to discuss our global capabilities and CA strategic plans with CAHSR. Capabilities statement attached.	This is not within the scope of the PDS contract. Thank you for your comment and your interest in the program.

ting opportunities, please check our website at:

y's website at:

y's website at:

Question Number	Question / Comment	Response
32	Is there a list available identifying all the firms that are part of the existing Project Delivery Consultant Contract (or, a website link to view it)? This would be helpful for our firm as a DBE/SBE and Woman-Owned Business, seeking potential teaming opportunities. Thanks.	No, potential primes have not yet been identified, but certain firms that participated in the Virtu potential prime contractor. Companies seeking to team with other firms (primes and subconsu Forum List that was posted in August 2021: https://hsr.ca.gov/wp-content/uploads/2021/08/2021-08-18-PDS-Contract-Virtual-Industry-Foru It is anticipated that the California High-Speed Rail Authority will conduct a Pre-Bid Conference contractors, subcontractors, small businesses and DBE/DVBEs, are encouraged to participated www.hsr.ca.gov/business-opportunities/contractors/program-delivery-support.
33	We strongly recommend that the Authority move away from a single, Rail Delivery Partner-like contract, and toward a smaller contract with meaningful scope distribution. Smaller contracts would provide the Authority with more opportunity to oversee the work and make adjustments as necessary. The idea is to have a core PM group augment HSR staff with the same level of responsibility and accountability. Remove redundancies by having an authority rep, a PDS rep and a PCM rep doing the same job.	The scope of work for the PDS contract is currently under development and review by the Aut Request for Qualifications (RFQ).
34	We recommend that the Project Delivery Support contract should be focused on overall Program Management and Delivery and should not absorb PCM and Design work which should continue to be procured as separate contracts and managed by the Authority's Regional Directors and technical staff directly.	The scope of work for the PDS contract is currently under development and review by the Aut Request for Qualifications (RFQ).
35	The Project Delivery Support Team contract should include the coverage of all reasonable project related Travel Expenses and Living Expenses for staff. This would ensure that consultants can staff the field offices with their best staff and leverage firmwide resources	The scope of work for the PDS contract is currently under development and review by the Aut Request for Qualifications (RFQ).
36	Recommend that the Authority recognize the difficulty some small businesses have in invoicing and we would suggest that the Authority be willing to utilize other invoicing approaches to simplify the process for subs.	The scope of work for the PDS contract is currently under development and review by the Aut Request for Qualifications (RFQ).
37	We recommend that the PDS Team be organized as support to the Authority and not have day-to-day management responsibilities over consultants performing planning, design or PCM services. The expanded Authority staff should be the primary point of day-to-day contact and management of consultants providing these design/professional services.	The scope of work for the PDS contract is currently under development and review by the Aut Request for Qualifications (RFQ).
38	Are prevailing wages required on this contract?	The high-speed rail project is a public works project but not every contract is subject to prevail Delivery Support contract will require compliance with all applicable federal and state prevailin to specific construction, design and pre-construction work, as well as certain types of off-site v Authority's Community Benefits Agreement, which defines Project Work and Exclusions.) Whi engineering contract work will not be subject to prevailing wage, the federal Davis-Bacon Act a certain services. This issue (as well as other fee and cost analysis work) may be addressed in the offeror ranked number one, which likely will include a contract compliance review and a contract contract compliance review and a contract

rtual Industry Forum have self-identified as being a sultants) are encouraged to view the Virtual Industry

orum-List-of-Registrants-Final.pdf.

nce, and all interested parties, including primes, ate. For future details please refer to:

authority. Please refer to the final scope of work in the

authority. Please refer to the final scope of work in the

uthority. Please refer to the final scope of work in the

authority. Please refer to the final scope of work in the

uthority. Please refer to the final scope of work in the

vailing wage requirements. The resulting Program iling wage laws and regulations, which generally apply e work and professional services. (See also, the /hile it is anticipated that much of this architectural and ct and California Prevailing Wage law may apply to I in more detail during the contract negotiations with cost proposal pre-award audit review.

Question Number	Question / Comment	Response
39	With the anticipated schedule for initial operations, is the Authority considering adding the potential for additional two- year extensions to maintain continuity through testing, commissioning and start of service?	The PDS contract term is anticipated to be four years, with options to extend.
40	Due to the complexity, size, and scope as well as the technical expertise required for success of the CHSR program, will the relevant experience allow for projects completed within the last 10 years in order to ensure the capture of programs most aligned with CAHSR on a global scale?	Specialized experience and demonstrated competence related to high-speed rail will be includ assess the Offeror's Statement of Qualifications. The RFQ evaluation criteria will comply with the special statement of Qualifications.
41	Assuming that the Program Director / Manager will be required to have HSR program experience, will a California PE be required even though the majority of HSR is outside of the US? • And if CA PE is required, will the timing allowed for getting the California PE for other state PEs or International Engineers be 24 months to not preclude international Program Directors / Managers who can bring global expertise and best practices to CAHSR?	The scope of work is presently under development and will be provided in the Request for Qua for certain work, such as a California Professional Engineer license, it is anticipated that the lic and/or prior to commencement of the subject work.

NOTE: Responses are provided for informational purposes only, pursuant to the Authority's notice on its Project Delivery Support Contract webpage.

luded as part of the RFQ evaluation criteria used to the the Authority's regulation, 21 CCR § 10000.3.

Qualifications (RFQ). If specialty licenses are required elicense would be required at contract execution